

Contract DG133E-04-CN-0036 is hereby awarded to VT Halter Marine, Inc. for the design of the NOAA SWATH Coastal Mapping Vessel under Contract Line Item 0001.

All amounts shown above are chargeable to the following accounting classification:

1404A2PM1HVPVT2406080100608000000000000025130000

Optional CLIN 0003 for the SWATH Coastal Mapping Vessel (CMV) Contract Design and Documentation is hereby exercised and is chargeable to the following accounting classification:

1404A2PM1HVPVT24060801006080000000000000

PART I - THE SCHEDULE
SECTION B: SUPPLIES/SERVICES AND PRICES

B-1 GENERAL

<u>CLIN</u>	<u>SUPPLIES/ SERVICES</u>	<u>QTY</u>	<u>UNIT PRICE</u>	<u>TOTAL AMOUNT</u>
PHASE I (see Note A)				
0001	SWATH Coastal Mapping Vessel (CMV) Feasibility and Preliminary Design and Documentation	1	\$ See Note B	\$ <u>150,000.00</u>
0002	SWATH Coastal Mapping Vessel (CMV) Feasibility and Preliminary Design and Documentation	1	\$ See Note B	\$ _____
PHASE II (see Note C)				
<u>OPTIONS (ITEMS 0003 THROUGH 0021 - SEE NOTE D)</u>				
0003	SWATH Coastal Mapping Vessel (CMV) Contract Design and Documentation	1	\$ 794,513.00	\$ 794,513.00
0004	Detail Design and Construction and Documentation of One CMV	1	\$ 9,313,237.00	\$ 9,313,237.00
Not-To-Exceed Price For the Total of CLINs 0003 and 0004:				\$ 10,107,750.00
0005	Additional Spares, Repair Parts, Special Tools, and Support and Test Equipment (See Notes E and F)	1 Lot	\$ 400,000.00	\$ 400,000.00
0006	Outfitting Materials (See Notes E and F)	1 Lot	\$ 250,000.00	\$ 250,000.00
0007	Labor for Additional Government Requirements (See Notes E, F and G)	2,500 M/H	\$ 34.6128 per M/H	\$ 86,532.00

CLIN	SUPPLIES/ SERVICES	QTY	UNIT PRICE	TOTAL AMOUNT
0008	Materials for Additional Government Requirements (See Notes E and F)	1 Lot	\$ 30,000.00	\$ 30,000.00
0009	Special Studies (See Notes E, F and G)	2,500 M/H	\$ 49.9088 per M/H	\$ 124,772.00
0010	Labor for Government Material Installation Support (See Notes E, F and G)	2,000 M/H	\$ 34.6125 per M/H	\$ 69,225.00
0011	Material for Government Installation Support (See Notes E and F)	1 Lot	\$ 30,000.00	\$ 30,000.00
Vessel Capability Improvements				
0012	30 Year Structural Fatigue Life	1 Lot	\$ 21,482.00	\$ 21,482.00
0013	Aft Control Station Maneuvering Control	1 Lot	\$ 110,025.00	\$ 110,025.00
0014	Dynamic Positioning System	1 Lot	\$ 670,745.00	\$ 670,745.00
0015	Automated Actuation System	1 Lot	\$ 197,736.00	\$ 197,736.00
0016	Bow Thruster Installation	1 Lot	\$ 118,158.00	\$ 118,158.00
0017	ABS Integrated Bridge System	1 Lot	\$ 354,115.00	\$ 354,115.00
0018	Increased A-Frame Working Load	1 Lot	\$ 144,514.00	\$ 144,514.00
0019	Increased Crane Working Load	1 Lot	\$ 89,822.00	\$ 89,822.00
Extended Guaranty Period				
0020	Nine (9) Month Guaranty Period	1 Lot	\$ 60,420.00	\$ 60,420.00
0021	Twelve (12) Month Guaranty Period	1 Lot	\$ 120,840.00	\$ 120,840.00

Long-Lead Time Items

0022	Long-Lead Time Items	1 Lot	\$ 5,432,000	\$ 5,432,000
	[Modification 0008]for CLIN 0004[Modification 0008]			
	(See Note H)			

NOTES

- NOTE A: Phase I herein refers to the contract award for the Feasibility and Preliminary Design of a Small Waterplane Area Twin Hull (SWATH) Coastal Mapping Vessel, CLIN 0001 or CLIN 0002.
- NOTE B: The Government may award up to two contracts for the Feasibility and Preliminary Design of a Small Waterplane Area Twin Hull (SWATH) Coastal Mapping Vessel. CLIN 0001 and CLIN 0002 are identical. For administrative purposes, CLIN 0001 may be assigned to one successful Offeror and CLIN 0002 may be assigned to a second successful Offeror. The ceiling price for CLIN 0001 and CLIN 0002 is \$150,000.00 each.
- NOTE C: Phase II herein refers to CLINs 0003 through 0021. Prices for these items will be solicited upon completion of Phase I and as set forth with the instructions in Section L hereof.
- NOTE D: Option Items to which the special provision B-3, entitled "OPTION EXERCISE PERIODS AND ORDERING ITEMS PERIODS," is applicable and which are to be supplied only if and to the extent said options are exercised. The Government is not obligated to order any or all of these items.
- NOTE E: Orders issued on a firm-fixed-price basis shall not be subject to the requirements in SECTION H of this contract entitled "PRICE ADJUSTMENT FOR OPTIONS ITEMS," "PROGRESS MEASUREMENT AND PAYMENTS," and "INCENTIVE PRICE REVISION (FIRM TARGET)" referenced in SECTION I.
- NOTE F: See SECTION C Clause entitled "ORDERING ITEMS."
- NOTE G: This is an estimated amount of man hours (M/H) and does not indicate that the Government will necessarily order this amount or any at all. The number of M/H will be determined in accordance with the clause in Section C of this contract entitled "ADDITIONAL GOVERNMENT REQUIREMENTS". In the unit price columns, enter the applicable hourly labor rate which will apply to any work ordered under this line item.
- NOTE H: The Contractor shall not procure any long lead time materials [Modification 0008]for CLIN 0004[Modification 0008]under CLIN 0022 unless and until receipt of a written Notice to Proceed from the Government. Exercise of CLIN 0003 does not obligate the Government to exercise CLIN 0022. Exercise of CLIN 0022 is subject to availability of funds.

B-2 TYPE OF CONTRACT

The Government anticipates award of a Firm Fixed Price (FFP) contract for CLINs 0001 0002 and 0003. The contract will become a Fixed Price Award Fee contract for CLIN 0004, with FFP ordering option items for supplies and services as described herein.

B-3 ADDITIONAL PROVISIONS**OPTION EXERCISE PERIODS AND ORDERING ITEMS PERIODS**

The Government reserves the right to exercise the options at the prices set forth in SECTION B of this contract. Orders will be placed in accordance with any modifications issued pursuant to the requirements in SECTION C of this contract entitled "ORDERING ITEMS" and for delivery as set forth in SECTION F of this contract. These options may be exercised at the sole discretion of the Government and only if the Government elects to do so. In the event the Government elects to exercise an Option, all orders will be placed by written notice to the Contractor from the Contracting Officer and shall be forwarded on or before the last working day of the estimated months shown below (see note below):

<u>OPTION ITEMS</u>	<u>OPTION EXERCISE DATE</u>
0003	Nine (9) Months after Phase I Contract award.
0004	Eleven (11) Months after award of CLIN 0003, if exercised.
0012 through 0021	The Government will state its intent regarding which of these Option Items it intends to exercise sixty (60) days after CLIN 0003 is awarded. Actual exercise of any selected Option Items under CLINs 0012 through 0021 will be made, if at all, at the time of any exercise of Option Item 0004.
<u>ORDERING ITEMS</u>	<u>ORDERING ITEMS PERIOD</u>
0005 through 0011	If the Government exercises the Option for CLIN 0004, orders may be issued at any time during the performance of work for CLIN 0004, through the end of the guaranty period for CLIN 0004.

Note: The optional exercise dates are estimates for planning purposes only and may not reflect the actual dates.