

**SECTION B: SUPPLIES/SERVICES AND PRICE/COST**

<b>ITEM NO.</b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
0001	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #1	1 EA	LOT	\$38,264,616
0001AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 693,424
0001AB	Option for De-Icing – see Note 2		\$	\$ 110,704
OPTION 0002	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D, AND E)	1 LOT		\$ 900,000.00
OPTION 0003	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$1,000,000.00
0004	LOGISTICAL DOCUMENTATION	1 LOT		\$ NSP - incl with 0001
OPTION 0005	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D, AND E)	1 LOT		\$ 193,479
OPTION 0006	SPECIAL STUDIES (SEE NOTES A, B, C, D, AND E)	5,000 M/H		\$ 198,360
0007 - incl	CREW FAMILIARIZATION	1 LOT		\$ NSP  with 0001

NOTE TO OFFERORS: The total number of FRV-40 vessels to be acquired, the fiscal year funding profiles, and the resulting duration of the contract are unknown on the date of this solicitation. In order to accommodate the likely program scenarios, options for the second, third and fourth vessels and their respective outfitting and support CLINs covering FY 01 through FY 05 are necessary. Option Items 0008, 0015 and 0022 are to be considered identical to Item 0001 for pricing purposes. Prices are requested for each option alternative independent from all others. Option alternatives "A" through "S" are summarized for clarity in the following matrix, and are presented in the Uniform Contract Format by CLIN thereafter.

### **MATRIX OF ADDITIONAL FRV-40 OPTION ALTERNATIVES**

	<u>FY00</u>	<u>FY 01</u>	<u>FY 02</u>	<u>FY03</u>	<u>FY04</u>	<u>FY05</u>
Base Contract	FRV#1					
Option Alt A		#2				
Option Alt B			#2			
Option Alt C				#2		
Option Alt D		#2 + #3				
Option Alt E			#2 + #3			
Option Alt F				#2 + #3		
Option Alt G		#2 + #3 + #4				
Option Alt H			#2 + #3 + #4			
Option Alt I				#2 + #3 + #4		
Option Alt J			#3			
Option Alt K				#3		
Option Alt L			#3 + #4			
Option Alt M				#3 + #4		
Option Alt N			#4			
Option Alt O				#4		
Option Alt P					#3	
Option Alt Q					#3 + #4	
Option Alt R					#4	
Option Alt S						#4

**OPTION ALTERNATE A: FY 01****ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. A				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$34,261,298
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 708,574
0008AB	Option for De-Icing – see Note 2		\$	\$ 112,359
OPTION ALT. A				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D, AND E)	1 LOT		\$ 1,500,000
OPTION ALT. A				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$ NSP - incl with 0008
OPTION ALT. A				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 199,212
OPTION ALT. A				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 205,527
0014 - incl 0008	CREW FAMILIARIZATION	1 LOT		\$ NSP with

**OPTION ALTERNATE B: FY 02****ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. B				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$33,787,406
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0008AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. B				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. B				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
11	LOGISTICAL DOCUMENTATION	1 LOT		\$ NSP - incl with 0008
OPTION ALT. B				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. B				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0014 - incl 0008	CREW FAMILIARIZATION	1 LOT		\$ NSP with

## **OPTION ALTERNATE C: FY 03**

<b>ITEM NO.</b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. C				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$34,494,474
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 751,442
0008AB	Option for De-Icing – see Note 2		\$	\$ 120,322
[Modification 0011]				
0008AC	Detail Design	[Modification 0018]	\$ 1,130,725	\$ 1,130,725
0008AD	Long Lead Time Items		\$12,333,253	\$12,333,253
0008AE	Construction		\$21,030,496	\$21,030,496
[Modification 0018]	[Modification 0011]			
OPTION ALT. C				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. C				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. C				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,833
OPTION ALT. C				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000 M/H		\$ 213,635

0014  
incl

CREW FAMILIARIZATION

1 LOT

\$NSP -

with 0008

## **OPTION ALTERNATE D: FY 01**

<b><u>ITEM</u></b>	<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. D					
0008		DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$33,715,251
	0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 709,860
	0008AB	Option for De-Icing – see Note 2		\$	\$ 112,562
OPTION ALT. D					
0009		ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. D					
0010		OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011		LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. D					
0012		ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 199,574
OPTION ALT. D					
0013		SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 205,900
0014 incl 0008		CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE D: FY 01 cont d

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. D				
0015	DETAIL/CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$34,022,745
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 701,026
0015AB	Option for De-Icing – see Note 2		\$	\$ 112,612
OPTION ALT. D				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. D				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. D				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 199,574
OPTION ALT. D				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 205,900
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with



## **OPTION ALTERNATE E: FY 02**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. E				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$33,787,406
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0008AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. E				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. E				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. E				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. E				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0014 incl 0008	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE E: FY 02 cont d

<u>ITEM</u> <u>NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. E				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$34,081,130
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0015AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. E				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. E				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. E				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. E				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE F: FY 03**

<b>ITEM NO.</b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. F				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$34,494,474
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 751,442
0008AB	Option for De-Icing – see Note 2		\$	\$ 120,322
OPTION ALT. F				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. F				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. F				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. F				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0014 incl 0008	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE F: FY 03 cont d.

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. F				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$33,869,883
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 750,714
0015AB	Option for De-Icing – see Note 2		\$	\$ 120,273
OPTION ALT. F				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. F				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. F				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. F				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE G: FY 01**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. G				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$32,638,586
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 693,424
0008AB	Option for De-Icing – see Note 2		\$	\$ 110,704
OPTION ALT. G				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. G				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. G				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 193,479
OPTION ALT. G				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 198,360
0014 incl 0008	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE G: FY 01 cont d.

<u>ITEM</u> <u>NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. G				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$34,022,745
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 718,099
0015AB	Option for De-Icing – see Note 2		\$	\$ 114,513
OPTION ALT. G				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. G				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. G				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 199,574
OPTION ALT. G				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 205,900
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE G: FY 01 cont d.

<u>ITEM</u> <u>NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. G				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$34,414,780
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 701,026
0022AB	Option for De-Icing – see Note 2		\$	\$ 112,612
OPTION ALT. G				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. G				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. G				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 199,574
OPTION ALT. G				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000 M/H		\$ 205,900
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE H: FY 02**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. H				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$33,787,406
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0008AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. H				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. H				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. H				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. H				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0014 incl 0008	CREW FAMILIARIZATION	1 LOT		\$NSP - with



## OPTION ALTERNATE H: FY 02 cont d.

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. H				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$33,794,365
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 743,188
0015AB	Option for De-Icing – see Note 2		\$	\$ 118,369
OPTION ALT. H				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. H				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. H				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. H				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE H: FY 02 cont d.

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. H				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$33,894,752
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 750,714
0022AB	Option for De-Icing – see Note 2		\$	\$ 120,273
OPTION ALT. H				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. H				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. H				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. H				
0027	SPECIAL STUDIES (SEE NOTES A, B, D AND E)	5,000 M/H		\$ 221,734
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE I: FY 03**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. I				
0008	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #2 (SEE NOTE D)	1 EA	LOT	\$34,871,945
0008AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 769,101
0008AB	Option for De-Icing – see Note 2		\$	\$ 122,320
OPTION ALT. I				
0009	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. I				
0010	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0011	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0008
OPTION ALT. I				
0012	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. I				
0013	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0014 incl 0008	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE I: FY 03 cont d.

<u>ITEM</u> <u>NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. I				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$33,869,883
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 769,101
0015AB	Option for De-Icing – see Note 2		\$	\$ 122,320
OPTION ALT. I				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. I				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. I				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. I				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE I: FY 03 cont d.

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. I				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$33,967,230
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 776,481
0022AB	Option for De-Icing – see Note 2		\$	\$ 124,208
OPTION ALT. I				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. I				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. I				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 219,109
OPTION ALT. I				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 230,090
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE J: FY 02**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. J				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$33,794,365
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0015AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. J				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. J				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. J				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. J				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE K: FY 03**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. K				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$33,869,883
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 750,714
0015AB	Option for De-Icing – see Note 2		\$	\$ 120,,273
OPTION ALT. K				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. K				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. K				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. K				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE L: FY 02**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. L				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$33,794,365
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0015AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. L				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. L				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. L				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. L				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with



## OPTION ALTERNATE L: FY 02 cont d.

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. L				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$32,191,746
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0022AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. L				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. L				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. L				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. L				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE M: FY 03**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. M				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$34,481,117
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 733,726
0015AB	Option for De-Icing – see Note 2		\$	\$ 118,350
OPTION ALT. M				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. M				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. M				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. M				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## OPTION ALTERNATE M: FY 03 cont d.

<u>ITEM</u> <u>NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. M				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$33,894,752
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 750,714
0022AB	Option for De-Icing – see Note 2		\$	\$ 120,273
OPTION ALT. M				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. M				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. M				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. M				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE N: FY 02**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. N				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$34,487,339
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 725,473
0022AB	Option for De-Icing – see Note 2		\$	\$ 116,396
OPTION ALT. N				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. N				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. N				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 205,822
OPTION ALT. N				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 213,635
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE O: FY 03**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. O				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$33,894,752
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 750,714
0022AB	Option for De-Icing – see Note 2		\$	\$ 120,273
OPTION ALT. O				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. O				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. O				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. O				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE P: FY 04**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. P				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$34,557,877
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 777,369
0015AB	Option for De-Icing – see Note 2		\$	\$ 124,278
[Modification 0022]				
0015AC	Detail Design		\$ _____	\$ _____
0015AD	Long Lead Time Items (SEE NOTES G AND H)		\$ 16,821,116	\$ 16,821,116
0015AE	Construction		\$ _____	\$ _____
[Modification 0022]				
OPTION ALT. P				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. P				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. P				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364

OPTION ALT. P

0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000 M/H	\$ 221,734
------	---	-----------	------------

0021 incl 0015	CREW FAMILIARIZATION	1 LOT	\$NSP - with
----------------------	----------------------	-------	-----------------

## **OPTION ALTERNATE Q: FY 04**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. Q				
0015	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #3 (SEE NOTE D)	1 EA	LOT	\$34,557,877
0015AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 777,369
0015AB	Option for De-Icing – see Note 2		\$	\$ 124,278
OPTION ALT. Q				
0016	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. Q				
0017	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0018	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0015
OPTION ALT. Q				
0019	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 212,364
OPTION ALT. Q				
0020	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 221,734
0021 incl 0015	CREW FAMILIARIZATION	1 LOT		\$NSP - with



## OPTION ALTERNATE Q: FY 04 cont d.

<u>ITEM NO.</u>	<u>SUPPLIES/SERVICES</u>	<u>QTY/UNIT</u>	<u>UNIT</u>	<u>AMOUNT</u>
OPTION ALT. Q				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$33,967,230
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 776,481
0022AB	Option for De-Icing – see Note 2		\$	\$ 124,208
OPTION ALT. Q				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. Q				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. Q				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 219,109
OPTION ALT. Q				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 230,090
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE R: FY 04**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. R				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$33,967,230
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 795,561
0022AB	Option for De-Icing – see Note 2		\$	\$ 126,333
OPTION ALT. R				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. R				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. R				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 219,109
OPTION ALT. R				
0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000	M/H	\$ 230,090
0028 incl 0022	CREW FAMILIARIZATION	1 LOT		\$NSP - with

## **OPTION ALTERNATE S: FY 05**

### **ITEM**

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
OPTION ALT. S				
0022	DETAIL DESIGN AND CONSTRUCTION OF ONE NOAA FRV-40, SHIP #4 (SEE NOTE D)	1 EA	LOT	\$34,637,335
0022AA	Option for Aluminum Superstructure – See Note 1		\$	\$ 803,844
0022AB	Option for De-Icing – see Note 2		\$	\$ 128,293
[Modification 0022]				
0022AC	Detail Design		\$ _____	\$ _____
0022AD	Long Lead Time Items (SEE NOTES G AND H)		\$ 16,821,116	\$ 16,821,116
0022AE	Construction		\$ _____	\$ _____
[Modification 0022]				
OPTION ALT. S				
0023	ADDITIONAL REPAIR PARTS, SPARES, SPECIAL TOOLS, SUPPORT/TEST EQUIPMENT (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
OPTION ALT. S				
0024	OUTFITTING MATERIAL (SEE NOTES A, B, D AND E)	1 LOT		\$ 1,500,000
0025	LOGISTICAL DOCUMENTATION	1 LOT		\$NSP - incl with 0022
OPTION ALT. S				
0026	ADDITIONAL GOVERNMENT REQUIREMENTS (SEE NOTES A, B, C, D AND E)	1 LOT		\$ 219,109

OPTION ALT. S

0027	SPECIAL STUDIES (SEE NOTES A, B, C, D AND E)	5,000 M/H	\$ 230,090
------	---	-----------	------------

0028 incl 0022	CREW FAMILIARIZATION	1 LOT	\$NSP - with
----------------------	----------------------	-------	-----------------

[Modification 0018]

**AWARD FEE FOR BASE AND ALL ALTERNATES**

ITEM

<b><u>NO.</u></b>	<b><u>SUPPLIES/SERVICES</u></b>	<b><u>QTY/UNIT</u></b>	<b><u>UNIT</u></b>	<b><u>AMOUNT</u></b>
0029	AWARD FEE (SEE NOTE F)			
0029AA	Vessel Award Fee – Ship 1	1		\$ 650,000.00
0029AB	Documentation Award Fee – Ship 1	1		\$ 80,000.00
[Modification 0018]				
[Modification 0020]				
0029AC	Vessel Award Fee – Ship 2	1		\$ 550,000.00
0029AD	Documentation Award Fee – Ship 2	1		\$ 80,000.00
[Modification 0020]				

NOTE 1 - See SOR Section 100(a). Price is requested with aluminum instead of steel. The decision made for the CLIN 0001 lead ship regarding steel or aluminum superstructure will determine the superstructure material for optional ships under CLINs 0008, 0015, and 0022, if exercised.

NOTE 2 - See SOR Section 333. Price is requested for a de-icing system. The exercise of this option for the CLIN 001 lead ship will not obligate the Government to exercise this option in the event optional ships under CLINs 0008, 0015 and 0022 are exercised.

NOTE A - These FFP items or orders shall not be subject to the clause of this contract entitled "AWARD FEE".

NOTE B - See Section C Clause entitled "ORDERING ITEMS".

NOTE C - This is an estimated amount of labor hours and does not indicate that the Government will necessarily order this amount or any at all. The number of labor hours will be determined in accordance with the clause in Section C of this contract entitled "ADDITIONAL GOVERNMENT REQUIREMENTS". In the unit price columns, enter the applicable hourly labor rate which will apply to any work ordered under this line item.

NOTE D - Option Item to which the clause 52.217-7 of this contract entitled "OPTION FOR INCREASED QUANTITY – SEPARATELY PRICED LINE ITEM" is applicable only if and to the extent said option is exercised.

NOTE E - (To be completed by the Government at the time of contract award): The total amount obligated on this contract at the time of contract award is \$\_\_\_\_\_, which represents \$\_\_\_\_\_ for the fixed price (as appropriate) of Item 0001 plus \$\_\_\_\_\_ for any Option Items exercised at time of award.

[Modification 008]NOTE F – Establishment of CLIN 0029 and Sub-CLINs 0029AA and 0029AB and their use for the CLIN 0001 lead ship does not obligate the Government to establish award fee for optional ships in the event options to procure additional ships under CLINs 0008, 0015, and 0022 are exercised. Additionally the Contractor may not invoice against CLIN 0029 and Sub-CLINs 0029AA and 0029AB until the award fee is determined by the Fee Determining Official.[Modification 008][Modification 0020] The Contractor may not invoice against CLIN 0029 and Sub-CLINs 0029AC and 0029AD until the award fee for FSV40-2 is determined by the Fee Determining Official.[Modification 0020]

[Modification 0022] NOTE G – The Contractor shall not procure any long lead time materials under Sub-CLIN 0015AD unless and until receipt of a written Notice to Proceed from the Government. The Government reserves the right to obligate funding up to the value of Sub-CLIN 0015AD prior to exercise of Option Sub-CLINs 0015AA, 0015AB, 0015AC or 0015AE, if at all. Exercise of Option Sub-CLIN 0015AD does not obligate the Government to exercise Option Sub-CLINs 0015AA, 0015AB, 0015AC or 0015AE. Exercise of Option Sub-CLINs 0015AA, 0015AB, 0015AC and 0015AE is subject to availability of funds.

NOTE H – In the event that sufficient funding to award CLIN 0015AA, CLIN 0015AB, CLIN 0015AC and CLIN 0015AE in their entirety is not available by January 31, 2005, the Government reserves the right to transfer any long lead materials procured under OPTION ALT. P, Sub-CLIN 0015AD plus any unexpended funds remaining under OPTION ALT. P, Sub-CLIN 0015AD, to OPTION ALT. S, Sub-CLIN 0022AD, with no termination cost for CLIN 0015, and with no increase in price or delay in delivery of CLIN 0022. The Government further reserves the right to obligate funding up to the value of Sub-CLIN 0022AD prior to exercise of Option Sub-CLINs 0022AA, 0022AB, 0022AC or 0022AE, if at all. Exercise of Option Sub-CLIN 0022AD does not obligate the Government to exercise Option Sub-CLINs 0022AA, 0022AB, 0022AC or 0022AE. Exercise of Option Sub-CLINs 0022AA, 0022AB, 0022AC and 0022AE is subject to availability of funds. [Modification 0022]

### **TYPE OF CONTRACT**

This is a Fixed Price with Award Fee (FPAF) contract for supplies, with FPAF and Firm Fixed Price (FFP) ordering option items for supplies and services as described herein.

### **OPTION EXERCISE PERIODS**

The Government reserves the right to exercise the options at the prices set forth in SECTION B of this contract for delivery as set forth in SECTION F of this contract. These options will be exercised (if at all), by written notice to the Contractor from the Contracting Officer which shall be forwarded on or before the last working day of the months shown below:

<u>ALTERNATIVE</u> <u>OPTION ITEMS</u>	<u>FY</u>	<u>OPTION EXERCISE DATE</u>
ALT. A - 0008, 0011, 0014	01	12 MAC

ALT. D -	0008, 0011, 0014	01	12	MAC
	0015, 0018, 0021	01	12	MAC
ALT. G -	0008, 0011, 0014	01	12	MAC
	0015, 0018, 0021	01	12	MAC
	0022, 0025, 0028	01	12	MAC
ALT. B -	0008, 0011, 0014	02	24	MAC
ALT. E -	0008, 0011, 0014	02	24	MAC
	0015, 0018, 0021	02	24	MAC
ALT. H -	0008, 0011, 0014	02	24	MAC
	0015, 0018, 0021	02	24	MAC
	0022, 0025, 0028	02	24	MAC
ALT. J -	0015, 0018, 0021	02	24	MAC
ALT. L -	0015, 0018, 0021	02	24	MAC
	0022, 0025, 0028	02	24	MAC
ALT. N -	0022, 0025, 0028	02	24	MAC
ALT. C -	0008, 0011, 0014	03	36	MAC
ALT. F -	0008, 0011, 0014	03	36	MAC
	0015, 0018, 0021	03	36	MAC
ALT. I -	0008, 0011, 0014	03	36	MAC
	0015, 0018, 0021	03	36	MAC
	0022, 0025, 0028	03	36	MAC
ALT. K -	0015, 0018, 0021	03	36	MAC
ALT. M -	0015, 0018, 0021	03	36	MAC
	0022, 0025, 0028	03	36	MAC
ALT. O -	0022, 0025, 0028	03	36	MAC
ALT. P -	0015, 0018, 0021	04	48	MAC
ALT. Q -	0015, 0018, 0021	04	48	MAC
	0022, 0025, 0028	04	48	MAC
ALT. R -	0022, 0025, 0028	04	48	MAC
ALT. S -	0022, 0025, 0028	05	60	MAC